
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 305 
FEDERAL PROJECT NO. STPD-75-4(108) 
LOCATION: US-75, SOUTH OF MACY 
COUNTIES: THURSTON 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
February 18, 2010.  At that time the bids will be opened and read for 
GRAD,CONC PAVE,CULV,SEED,BR,GDRL,ELEC 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  GRADING                     BRIDGES 
  Length: 1.5 MILES 
  START DATE 04/05/2010    CALENDAR DAYS  531 
  Price Range $  3,000,000 to $  6,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   3.0 % 
 

  Plans and specifications may be seen beginning January 26, 2010 at the Lincoln 
Central Office and February 01, 2010 at the District Engineer's Office at NORFOLK 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

  THIS PROJECT IS SUBJECT TO TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO) TAX.  
 

  This project is funded by the American Recovery and Reinvestment Act of 2009, all  
appropriate Federal requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         186   SHEETS   $  46.50 
CROSS SECTIONS (SHEETS X1 THRU X50)                        50   SHEETS   $  12.50 
STANDARD PLANS                                             29   SHEETS   $   7.25 
 

    SHEET NO. 
 

    1                TITLE PAGE 
    2                INDEX OF SHEETS 
    2-T1 - 2-T2      TYPICAL CROSS SECTIONS 
    2-S1 - 2-S4      SUMMARY OF QUANTITIES & DETOUR LOCATION MAP 
    2-K              SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W6      WETLANDS 
    2-W7 - 2-W8      WETLANDS--GRADING  
    2-W9 - 2-W10     WETLANDS--MITIGATION SITE  
    2-W11 - 2-W12    WETLANDS--MITIGATION SITE TOPSOIL STRIPPING 
    2-W13 - 2-W14    WETLANDS--SEEDING PLAN  
    2-W15 - 2-W16    WETLANDS--FENCING PLAN   
    2-H1 - 2-H7      HORIZONTAL ALIGNMENT & CONTROL POINTS 
    2-N1 - 2-N5      GENERAL INFORMATION 
    2-P1 - 2-P5      PHASING PLANS 
    2-L1 - 2-L2      BRIDGE END DRAINAGE  
    2-L3 - 2-L6      EROSION CONTROL PLAN  
    2-L7             JOINTS & SPOT ELEVATIONS   
    3 - 6            PLAN & PROFILE SHEETS 
    7 - 11           ROADWAY LIGHTING PLANS 
    12 - 16          EARTHWORK DATA SHEETS 
    17 - 23          DRAINAGE STRUCTURE CROSS SECTIONS 
    24 - 46          SPECIAL PLAN 1   ROLLED BEAM GIRDER BRIDGE  
                                      STA. 118+64.83 
    47 - 68          SPECIAL PLAN 2   CONCRETE GIRDER BRIDGE (NU900)  
                                      STA. 118+64.83 
    69 - 92          SPECIAL PLAN 3   ROLLED BEAM GIRDER BRIDGE  
                                      STA. 145+55.11  
    93 - 115         SPECIAL PLAN 4   CONCRETE GIRDER BRIDGE (NU900) 
                                      STA. 145+55.11 
    116              SPECIAL PLAN 1C  CONCRETE HEADWALL  
    117 - 118        SPECIAL PLAN 2C  CONCRETE HEADWALL WITH WINGS & APRON 
                                      STA. 118+02.62 
     



 

 

 

    119 - 120        SPECIAL PLAN 3C  CONCRETE HEADWALL WITH WINGS & APRON  
                                      STA. 146+49.83    
    121              SPECIAL PLAN 4C  5 BAR AREA GRATE INLET  
    122 - 123        SPECIAL PLAN 5C  AREA INLET WITH STOP LOG RISERS 
                                      STA. 117+97.66  
    124 - 132        SPECIAL PLAN 6C  GUARDRAIL PLAN  
    133              SPECIAL PLAN 7C  EROSION CHECKS (ALL TYPES)  
                                      & FABRIC SILT CHECKS    
    134 - 135        SPECIAL PLAN 8C  TEMPOPRARY SILT CHECKS  
    136              SPECIAL PLAN 9C  4-STRAND BARBED WIRE FENCE  
    R1 - R3          RIGHT-OF-WAY SHEETS 
    X1 - X50         CROSS SECTIONS 
 

    STANDARD PLANS   
 

      108-R3    SUPERELEVATION PLAN FOR CONCRETE AND 
                BITUMINOUS SURFACING 
      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      307-R1    MAILBOX TURNOUT  
      309       MAILBOX SUPPORT POST  
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      455       CONCRETE DITCH LINING 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      901-R9    HIGHWAY DELINEATORS 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      923       TRAFFIC CONTROL--ROAD CLOSURE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
LARGE TREE REMOVAL                                      26 EACH 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION                                         336,997 CY 
WATER                                                  670 MGAL 
RIGHT-OF-WAY MARKERS                                    57 EACH 
RE-ESTABLISH PROPERTY CORNER                             4 EACH 
SALVAGING AND PLACING TOPSOIL                       52,754 SY 
RIPRAP FILTER FABRIC                                    84 SY 
REMOVE ASPHALT SURFACE                              22,895 SY 
24" DRIVE PIPE 2,3,4,5,6,7 OR 8                        471 LF 
24" DRIVE PIPE, TYPE 3,4 OR 5                          163 LF 
INTERLOCKING CONCRETE PAVER BLOCK                    2,839 SF 
REMOVE HEADWALLS FROM CULV                               2 EACH 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               2,852 CY 
47B-3000 CONC FOR HDWL                                   9 CY 
RE-STEEL FOR HEADWALL                                1,400 LB 
18" METAL FLARED-END SECTION                             2 EACH 
24" METAL FLARED-END SECTION                             2 EACH 
66" METAL FLARED-END SECTION                             2 EACH 
ROCK RIPRAP, TYPE B                                     76 TON 
REMOVE GUARDRAIL                                       609 LF 
COVER CROP SEEDING                                      32 ACRE 
EROSION CONTROL, CLASS 1C                              417 SY 
EROSION CONTROL, CLASS 1D                           24,262 SY 
EROSION CONTROL, CLASS 1E                           32,623 SY 
 



 

 

 

EROSION CONTROL, CLASS 1F                               62 SY 
EROSION CONTROL, CLASS 2A                            1,300 SY 
EROSION CONTROL, CLASS 2B                            1,686 SY 
EROSION CONTROL, CLASS 2C                            1,254 SY 
EROSION CHECKS, TYPE 1D                                174 BALE 
EROSION CHECKS, TYPE 1E                                516 BALE 
EROSION CHECKS, TYPE 2A                                 42 BALE 
EROSION CHECKS, TYPE 2B                                 54 BALE 
EROSION CHECKS, TYPE 2C                                 12 BALE 
EROSION CHECKS, TYPE SYNTHETIC                          92 LF 
EROSION CHECKS, TYPE WATTLE                          6,956 LF 
FABRIC SILT FENCE-LOW POROSITY                       2,417 LF 
FABRIC SILT FENCE, COIR FIBER                        1,050 LF 
66" CULV PIPE 3,4,5                                    186 LF 
18" CULV PIPE 3,4,5,6                                  195 LF 
24" CULV PIPE 3,4,5,6                                  518 LF 
30" CULV PIPE 3,4,5,6                                  146 LF 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
DELINEATOR,  TYPE III                                   38 EACH 
INSTALL CHEVRONS                                        16 EACH 
GRAVEL SURFACE COURSE                                   80 CY 
SPEC SURF CRSE FOR MAILBOX TURNOUTS                    376 SY 
MAILBOX POST                                             4 EACH 
CONC 47B-3500 DRIVEWAY                                 819 SY 
6" CONC PVMT, 47B-3500                               3,881 SY 
8" DOWELED CONC PAVE, CLASS 47B-3500                22,551 SY 
CAST IRON GRATE & FRAME                              4,410 LB 
ADJUST MANHOLE TO GRADE                                  1 EACH 
47B-3000 CONC FOR INLET & JUNCTION BOXES                10 CY 
RE-STEEL FOR INLET & JCT BOX                           626 LB 
WATER                                                  124 MGAL 
EARTH SHOULDER CONSTRUCTION                            167 STA 
SUBGRADE PREPARATION                                27,251 SY 
SURFACE UNDER GUARDRAIL                                976 SY 
15" STORM SEWER PIPE 1,7,8                              74 LF 
15" STORM SEWER PIPE 3,4,5 OR 6                        196 LF 
15" STORM SEWER PIPE 1,5,7 OR 8                         96 LF 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE HEADWALLS FROM CULV                              12 EACH 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 596 CY 
47B-3000 CONC FOR HDWL                                   8 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                13 CY 
RE-STEEL FOR HEADWALL                                  580 LB 
RE-STEEL FOR INLET & JCT BOX                         1,490 LB 
24" FLARED-END SECTION                                   8 EACH 
24" METAL FLARED-END SECTION                             5 EACH 
30" METAL FLARED-END SECTION                             2 EACH 
36" METAL FLARED-END SECTION                             2 EACH 
CULVERT SANDFILL                                         7 CY 
24" CULV PIPE 3,4,5                                    249 LF 
30" CULV PIPE 3,4,5                                     25 LF 
36" CULV PIPE 3,4,5                                     46 LF 
66" CULV PIPE 3,4,5                                     15 LF 
24" CULV PIPE 2,5,7,8                                  285 LF 

 

 

 
 

 

 

 



 

 

 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                         25 ACRE 
SEEDING, TYPE B                                          7 ACRE 
SEEDING, TYPE BUFFER                                     7 ACRE 
SEEDING, TYPE WETLAND                                    3 ACRE 
MULCH                                                   72 TON 
 

   GROUP 6 BRIDGE AT STA. 118+64.83 
 

MOBILIZATION                                     LUMP      LUMP 
EARTHWORK MEASURED IN EMBANKMENT                       390 CY 
RIPRAP FILTER FABRIC                                   967 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             34,010 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   89 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                           16 EACH 
47B-3000 CONC FOR BRIDGE                               410 CY 
47BD-4000 CONC FOR BRIDGE                              291 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 118+64.13 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 118+64.83 
STRUC STEEL FOR SUBSTRUCTURE                        10,930 LB 
BROKEN CONCRETE RIPRAP                                 665 TON 
ROCK RIPRAP, TYPE B                                    110 TON 
SALVAGING AND PLACING TOPSOIL ON RIPRAP                185 SY 
EPOXY COATED RE-STEEL                               90,525 LB 
SUBSURFACE DRAINAGE MATTING                             72 SY 
PIPE PILING                                          3,330 LF 
STEEL SHEET PILING                                   4,431 SF 
GRANULAR BACKFILL                                      280 CY 
 

   GROUP 6A BRIDGE AT STA. 118+64.83 
 

MOBILIZATION                                     LUMP      LUMP 
EARTHWORK MEASURED IN EMBANKMENT                       390 CY 
RIPRAP FILTER FABRIC                                   967 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             34,010 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   89 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                           16 EACH 
47B-3000 CONC FOR BRIDGE                               410 CY 
47BD-4000 CONC FOR BRIDGE                              280 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 118+64.83 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 118+64.13 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                        10,930 LB 
BROKEN CONCRETE RIPRAP                                 665 TON 
ROCK RIPRAP, TYPE B                                    110 TON 
SALVAGING AND PLACING TOPSOIL ON RIPRAP                185 SY 
EPOXY COATED RE-STEEL                               83,070 LB 

 



 

 

 
SUBSURFACE DRAINAGE MATTING                             72 SY 
PIPE PILING                                          3,330 LF 
STEEL SHEET PILING                                   4,431 SF 
GRANULAR BACKFILL                                      280 CY 
 

   GROUP 6B BRIDGE AT STA. 145+55.11 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    1,880 CY 
RIPRAP FILTER FABRIC                                   729 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      720 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             34,065 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   89 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                           16 EACH 
47B-3000 CONC FOR BRIDGE                               375 CY 
47BD-4000 CONC FOR BRIDGE                              269 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 145+50 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 145+55.11 
STRUC STEEL FOR SUBSTRUCTURE                         9,300 LB 
ROCK RIPRAP, TYPE B                                    645 TON 
SALVAGING AND PLACING TOPSOIL ON RIPRAP                148 SY 
EPOXY COATED RE-STEEL                               81,250 LB 
SUBSURFACE DRAINAGE MATTING                             76 SY 
PIPE PILING                                          3,330 LF 
STEEL SHEET PILING                                   4,090 SF 
GRANULAR BACKFILL                                      295 CY 
 

   GROUP 6C BRIDGE AT STA. 145+55.11 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    1,880 CY 
RIPRAP FILTER FABRIC                                   729 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      720 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             34,065 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   89 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                           16 EACH 
47B-3000 CONC FOR BRIDGE                               375 CY 
47BD-4000 CONC FOR BRIDGE                              252 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 145+55.11 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 145+50 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                         9,300 LB 
ROCK RIPRAP, TYPE B                                    645 TON 
SALVAGING AND PLACING TOPSOIL ON RIPRAP                148 SY 
EPOXY COATED RE-STEEL                               72,095 LB 
SUBSURFACE DRAINAGE MATTING                             76 SY 
PIPE PILING                                          3,330 LF 
STEEL SHEET PILING                                   4,090 SF 
GRANULAR BACKFILL                                      295 CY 

 



 

 

 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       381 LF 
BRIDGE APPROACH SECTIONS                                 8 EACH 
GUARDRAIL END TREATMENT, TYPE II                         8 EACH 
END POSTS                                                6 EACH 
PULL POSTS                                               6 EACH 
CORNER POSTS                                            18 EACH 
14' GATE                                                 3 EACH 
BARBED WIRE FENCE                                    2,565 LF 
 

   GROUP 8B ELECTRICAL 
 

MOBILIZATION                                     LUMP      LUMP 
ST LIGHT UNIT SL-BT-40-12-0.25                           3 EACH 
LIGHTING CONTROL CENTER, DP                              1 EACH 
1 1/2" CONDUIT IN TRENCH                               392 LF 
1 1/2" CONDUIT UNDER ROADWAY                            60 LF 
STREET LIGHT CABLE, NO. 6 BARE                         452 LF 
STREET LIGHT CABLE, NO. 6 USE                          904 LF 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                   1,680 BDAY 
BARRICADE, TYPE III                                  7,266 BDAY 
SIGN DAY                                            13,279 EACH 
CONTRACTOR FURNISHED SIGN DAY                        1,808 EACH 
FLAGGING                                                20 DAY 
TRAFFIC CONTROL MANAGEMENT                             404 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             1,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        95 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    95 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   95 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  95 HOUR 
CONTOUR CULTIVATION OF BACKSLOPES                    3,400 LF 
TEMPORARY EROSION CONTROL                            3,000 SY 
TEMPORARY SILT CHECK                                 3,000 LF 
TEMPORARY SILT FENCE                                 6,000 LF 
TEMPORARY EARTH CHECK                                2,000 LF 
TEMPORARY ROCK CHECK                                 1,000 LF 
TEMPORARY MULCH                                         10 TON 
 


